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SHORT TENDER NOTICE
TRANSMISSION CORPORATION OF TELANGANA LIMITED
Website name:- transco.telangana .gov.inCIN Number : U40102AP2014SGC094248

O/o. SUPERINTENDING ENGINEER,
OMC CIRCLE,TSTRANSCO,
NEAR 132KV SS,HYD.ROAD,
NALGONDA---508001.


T.N.No.  18 /18-19/SE/OMC/NLG/F.    /D.No. 3769/18,Dt:14.03.2019.


Sub:- TSTRANSCO - O/o. Superintending Engineer/OMC/NLG  - Calling of Tender for the O&M/Civil work in Nalgonda District – Reg.

###

Sealed Tenders are invited for the following work from the registered class ‘V’ Contractor and above or TSTRANSCO similar work, so as to reach by dates against the work.

	Sl. No
	
Description of
work
	Name of the work

	
	
	“Renovation of PLCC room at 220KV Kondamallapalle Substation in Nalgonda District”.

	1
	Specification No.
	  18 /2018-19 of SE/OMC/Nalgonda


	2
	Approximate Value of work.
	Rs. 1,92,000.00/-


	3
	EMD at the rate of 2% on total value.
	Rs.3,840.00/-


	4
	Tender schedules cost.
	Rs. 590.00/-


	5
	Issue of tender schedules.
	From  14.03.2019
To 01. 04 .2019

	6
	Last date for receipt of Tenders.
	Up to 15.00hrs 
On 02 .04 .2019

	7
	Date of Opening of Tender.
	At 16.00 hrs on  02.04.2019

	8
	Period of contract.
	1 Month




The cost of tender specifications and EMD should be paid by way of Demand Draft drawn in favour of Superintending Engineer/OMC/Nalgonda on any scheduled Bank payable at Nalgonda. No other mode of payment will be accepted. Tender schedules will not be sent by post.

The tenderer should enclose copy of Registration Certificate. The tenderers should quote his PAN number; labour registration and EPF registration number in the application for tender schedule.


	Tenders will be opened on the opening date at time mentioned above in the presence of the tenderers or their authorized representatives as may be desired to be present at that time.

	Bidders are advised to inspect the site and also contact concerned field Engineer for more clarity regarding work before taking tender schedule.


	The undersigned reserves right to reject any or all the tenders without assigning any reasons thereof.

										

									          
.
	       Sd/-
SUPERINTENDING ENGINEER
         OMC:TSTRANSCO
					NALGONDA.


To:
Notice Board.
Copy Submitted to:-
The Chief Engineer/Rural Zone /TSTransco/Hyderabad.

Copy Communicated to:-
The Superintending Engineer/Civil/Rural/TSTransco/Hyderabad.

Copy to:-
The Divisional Engineer/ O&M/TSTransco/Miryalaguda.
The Executive Engineer/Civil/O&M/TSTransco/Nalgonda.







TENDER
	To:

	The   Superintending Engineer,
OMC Circle,TSTRANSCO,

	Near 132KV SS Hyd Road,
Nalgonda – 508001.

	

	Sir,



          I/We hereby tender and if the tender be accepted undertake to execute                           the following work viz,. As described in the specifications deposited in the office of                            the Superintending Engineer/OMC/Nalgonda with such variations by way of alternations, additions to and omissions for the work “Renovation of PLCC room at 220KV Kondamallapalle Substation in Nalgonda District.” and methods on payments as are provided for  in the conditions of contract for the sum of Rs. 1,92,000.00 (Rupees  One Lakh Ninety Two Thousand only) or such other sum as  may be arrived at under clause of the standard preliminary specifications relating to payment on lumpsum basis or by final measurement at unit prices.
 
       I/We have also completed the prices list of items in Schedule-A annexure (In words & figures) for which I/We agree to execute the work when the lumpsum payment under the terms of agreement is varied by payment on measured quantities.    

	           I/We hereby distinctly and expressly declare and acknowledge before the submission of my/our tender. I/We have carefully followed the instructions in the tender notice and have read the A.P Standard specifications and the preliminary specifications the in and the A.P Detailed standard specifications addenda volume and that I/We made such examinations of the contract documents and of the plans specifications and quantities and of the location where the said work is to be done and such investigations of work required to be done and in regard to the material required to be furnished as to enable me/us to thoroughly understand the intention of the same and the requirements, covenants. Agreement stipulations and restrictions contained in the contract and the said plans specifications and distinctly agree that I/We will not hereafter make any claim or demand upon or arising out any alleged misunderstanding or misconception or mistake on my/our part of the said requirements covenants, agreements, stipulations, restrictions and conditions.

	
	
	
	
	
	
	
	
	

	        I/We enclose an income-tax verification certificate No.         Date:                  I have already produced an income tax verification certificate during the current calendar year in respect of (Here) Particulars of the previous occasion on which the certificate was produced should be given.

 

 TENDERER    



   I/We enclose herewith a DD/BC No.                        Dt:                              Payable at  as Earnest Money deposit not to be bear interest.



              If/My/Our tender is not accepted this sum shall be returned to me/us on my/our applications when intimation is sent to me/us of rejection or at the expiration of four months from the date of this tender whichever is earlier. If my/our tender is accepted the earnest money deposit will be retained by TSTRANSCO as security for the due fulfillment of the contract. If written intimation being given to me/us by the Superintending Engineer/OMC/TSTRANSCO/Nalgonda. I/We fail to attend the said office. Before the end of the period specified in each information being given to me/us by the Superintending Engineer/OMC/TSTRANSCO/Nalgonda of acceptance of my/our tender. I/We fail to make the additional security depositor to enter into the required agreement as defined in clause 4 of the Tender Notice then I/We agree to the forfeiture of the earnest money. Any notice required to be served on me/us here under shall be sufficiently served on me/us if personally or forwarded to   me/us by post (Registered or Ordinary) or left and my/We address given  below. Such notice shall if sent by post deemed to have been served at the time when in due course of post would be delivered at the address
 to which it is sent.  

	           I/We fully understand that the written agreement to be entered into between me/us are the TSTRANSCO shall be the foundation of the rights of both parties and contract shall not be deemed to be complete until the agreement has first been signed by me/us and then by proper officer authorized to enter into contracts on behalf TSTRANSCO.

	
	
	
	
	
	
	
	

	          I/We will at all times maintain on the work staff of sufficient experience.

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	



	Sd/-
                                                                           SUPERINTENDING ENGINEER
TENDERER                                                                       OMC CIRCLE:TSTRANSCO
                                                                              NALGONDA







DETAILED TENDER NOTICE 

	
	



	Sealed Tenders will be received by the Superintending Engineer/OMC/TSTRANSCO/Nalgonda at this office upto 15.00 hrs on              02.04.2019 for the work Tenders will be opened on the same day at 16.00 hrs in the Office of the Superintending Engineer/OMC/TSTRANSCO/Near 132KV SS  Hyd.Road/Nalgonda.

	
	



	
	
	
	
	
	
	
	
	

	
	Tender should be submitted in the schedules purchased from the office of the Superintending Engineer/OMC/TSTRANSCO/Nalgonda. The tenders will be opened by the Superintending Engineer/OMC/TSTRANSCO/Nalgonda in his chambers. Tenderers or their authorized representative are expected to be present at the time of opening of the tenders. Tenders must be submitted in sealed covers and should be addressed to the Superintending Engineer/OMC/TSTRANSCO/Nalgonda. The name of the tenderer and the name of the work being noted on the cover along with EMD details.

	
	



	
	
	
	
	
	
	
	
	

	
	The tender should enclose the PAN number details.

	
	



	
	
	
	
	
	
	
	
	

	
	The EMD should be paid at 2% of the value of work by way of Demand Draft in favour of Superintending Engineer/OMC/TSTRANSCO/Nalgonda, the EMD will not be received in cash. This will be retained in the case of successful tenderer and will not carry any interest. Tenderers are not permitted to withdraw their or his offer once made up to a period of 120 days after the opening of the tenders and in the event of such tenderers withdrawing their tenders within 120 days, the EMD deposited by them will be forfeited to TSTRANSCO. The tenderer shall forthwith upon intimation being given to him by the Superintending Engineer/OMC/TSTRANSCO/Nalgonda and sign agreement in proper departmental from for the due fulfillment of the contract.

	
	



	
	
	
	
	
	
	
	
	

	
	SECURITY DEPOSIT: In addition to the EMD, the balance amount of total upto 5% of the value of contract (including EMD) shall be paid as security deposit. This amount will be released only after the completion of guarantee period of 12 months satisfactorily. 

	
	



	
	
	
	
	
	
	
	
	

	


	QUANTITIES:  The tenderer shall examine closely the A.P.D.S.S and standard preliminary specification contained therein Every tenderer is expected before quoting his rates to inspect the site, quarry, stipulated. Quantity available and satisfy himself/themselves about the quality and availability of materials.


TENDERER   .

 


	
	The Superintending Engineer/OMC/TSTRANSCO/Nalgonda has the right to reject any tender in full or part of all the tenders without assigning any reasons thereof.

	
	



	
	
	
	
	
	
	
	
	

	
	Preference in the selection from among the tenders will be given to those who are professionally qualified and having equipment.

	
	



	
	
	
	
	
	
	
	
	

	
	VALIDITY OF TENDER      120 days from the date of tender opening.

The tenderer should work out his own rates without reference being made to departmental current schedule rates of estimate rates. The quantities when tendering shall be firm till the work is completed. The rates offered by the contractor are firm till completion of the work in all respects.

	
	
	
	
	
	
	
	
	
	

	
	  PERIOD OF CONTRACT:    1 Month

	
	



	
	
	
	
	
	
	
	
	

	
	   Program of work: The program of work to be done from time to time is                    II Indicated below. Date of commencement of this program will be                                 d date on which the site is handed over to the contractor.

	
	
	
	
	
	
	
	
	
	

	
	SL.
No
	Period from the date of commencement
	Percentage of work completed

	Remarks

	
	1.
	1 Month
	100%
	--

	
	
	
	
	
	
	
	
	
	

	
	     
 	It is shall be noted by the tenderer, if on any account, work gets dislocated due to site being not available for work on any day due to any other reasons, it is not bending on the TSTRANSCO to pay any compensation to the contractor but the corresponding extension of time will be granted to the contractor.

Payment will be effected as per actual work completed and billed for.



TENDERER






	
	PENALTY: Time shall be considered as the essence of the contract. The contractors within three days from the date of taking over the site, produce programme for completion of the work within the schedule time- in physical and financial terms. If the contractor fails to achieve the rate of the progress % as per the agreed programme, penalty up to a maximum of 5% of the total contract value shall be levied. The provision shall be in addition to other conditions of the APDSS in this respect, as applicable if the contractor fails to furnish the programme for completion of work the department shall make out the programme for completion of work and the contractor shall carry out the work accordingly. If the contractor fails to take on site for commencement of work with in one week from the date of issue of letter of intent, the department would be at liberty to forfeit the EMD and take suitable action to carry out the work through other agencies.

	
	
	
	
	
	
	
	
	
	

	
	             No part of the contractor shall be without the written permission of the Superintending Engineer in charge nor shall transfer be made by the power of attorney authorizing others to receive payment on the contract behalf.

	
	
	
	
	
	
	
	
	
	

	
	



	SUPPLEMENTAL ITEMS:- The contractor is bound to execute all the Supplemental works that are found essential incidental and inevitable during execution of main works.

	
	
	
	
	
	
	
	
	
	

	
	a) BEYOND 10% OF AGT. QUANTITY: For all items of work which are more than 10% excess of the agreement quantities shown in the schedule-A, the rate payable for such excess quantities of 10% shall be either tender rate or the SSR rate (means the rate with which the estimate has been prepared for comparison of tenders) plus or minus the overall tender percentage.

	
	
	
	
	
	
	
	
	
	

	
	b) SUPPLEMENTAL ITEMS DIRECTLY DEDUCTABLE FROM SIMILAR ITEMS IN THE ORIGINAL AGREEMENT: The rates shall be derived by adding to or subtracting from agreement rate of such similar items the cost of the difference in quantity of material or labour between the new items and similar items in agreement worked out with reference to the schedule of rates adopted in the sanctioned estimate with which the tenders are compared plus or minus overall tender percentage.

	
	
	
	
	
	
	
	
	
	

	
	c) NEW ITEMS:  Similar items the rates of, which can't be directly deducatable from the original agreement. Purely new items that do not corresponding to any other items in the agreement.


	
	
	
	
	
	
	
	
	
	

	
	        The rate shall be estimated rate plus or minus overall tender percentage. Allowance towards labour amenities, dewatering etc., is subject to justification.


TENDERER  


	
	
	
	
	
	
	
	
	
	

	
	NOTE: The term estimated rate used in (a) and (b) are means the rate in the sanctioned estimate with which the tenders were compared or if not such rate is available in the estimate, the rate shall be derived with reference to the schedule of rates adopted in the sanctioned estimate with which tenders were compared.

	
	
	
	
	
	
	
	
	
	

	
	d) QUANTITIES IN EXCESS OF 10%: The rates quoted by the tender shall hold good upto 10% of quantity over the given a bill of quantities.

	
	
	
	
	
	
	
	
	
	

	
	e)  WORKS CONTRACT TAX:  The rates are inclusive of works contract tax and service tax. Works contract tax will be deducted from work bills at the rates applicable.

f) Labour Cess: The rates are inclusive of labour cess. labour cess will be deducted from work bills at the rates applicable.


	
	

	
	
	
	
	
	
	
	
	
	

	
	g) For all intermediate work whenever individual quoted rates are abnormally high intermediate payments will be made provisionally at the estimate rates plus or minus overall tender percentage. Full accepted agreement rates will be paid only after all the items of work are completed. The tender accepting authority will decide the exact items. The rates of which are considered to be high for purpose of the above clause and his decision shall be final and binding on the contractor.

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	



	COMPENSATION:- The contractor shall at all times indemnify TSTRANSCO against claims which may be made under the workmen's compensation act or any statutory rules thereof. Compensation shall be payable in consequences of any accident or injury sustained to any working engaged in the performance of the business relating to the contract.

	
	
	
	
	
	
	
	
	

	
	



	Preliminary specification shall apply to all agreements entered into the contractor with TSTRANSCO and shall form an inspiration condition of the contract.

	
	

TENDERER  






	
	
	
	
	
	
	

	
	DEPARTMENTAL SUPPLY OF MATERIALS: Any materials for required bonafide use on the works available with the department may be issued by Superintending Engineer in charge at such rates as may be determined according to rules in force in the Department Delay in supply or such stores and the reasons whatsoever shall not in any way entitle the contractor to claim any compensation and the Superintending Engineer may give such an extension of time as he deems reasonable. The Contractor shall submit his requirements of materials well in advance and the indents must commensurate with the actual needs. The excess materials issued to contractor will be taken back by the department stores, provided they are in good condition at the same issue rates. The materials will be taken back duly fixing issue rate of materials. If the excess materials are not returned in good condition it will be treated as sold to the contractor and the rates equal  to stores issue rate plus 10% charges or double the market rate prevailing at the time of supply whichever is higher will be recovered.

	
	
	
	
	
	
	
	
	

	
	



	PERSONNEL OF THE CONTRACTOR: The Contractor shall at all times maintain on the work staff of sufficient experience.

	
	
	
	
	
	
	
	
	

	
	



	USE OF SITE:  The contractors are permitted to use the site without any charge the tenderer will also be allowed free of charge during the period, of this contract to use of any lands in the vicinity of the works and when the Superintending Engineer considers such use to be necessary for the bonafide purpose of the works. The contractor shall not commence any operation such lands except with approval of the Superintending Engineer. 

	
	
	
	
	
	
	
	
	

	
	



	ACCURACY OF LINES, LEVELS & GRADES:  The contractor shall provide at his expenses of templates, pillars, stakes, equivalent materials and labour for establishing the lines and pillars and shall be responsible for their maintenance during the period of construction.

	
	
	
	
	
	
	
	
	

	
	



	SAFETY MEASURES:    The contractor shall take all necessary precautions for the safety of workers and I preserving their health while engaged in such jobs as required special protection and preventive steps.

	
	
	
	
	
	
	
	
	

	
	



	PROGRESS SCHEDULE:  The contractor shall furnish within one week of the order to start works, a progress schedule including the date of start, the monthly progress expected to achieve and the anticipated date of each major items of the work to be done by him. The contractor shall furnish sufficient plant equipment and labour to maintain the rate of progress of work.


	
	
	
	
	
	
	
	
	

	
	


 
	 EXTRA ITEMS:  The contractor shall furnish in the second week of each    
  month a statement of extra items of any work done during the                                                                                       
  proceeding month.

	
	TENDERER

	
	



	
	
	
	
	

	
	



	SPEED OF WORKS:-  The contractor shall at all times maintain the speed of works to confirm to the latest operative progress schedule.

	
	
	
	
	
	
	
	
	

	
	



	JURSIDICATION:-   For the purpose of this agreement all the tractions shall be deemed to have taken place within the state of Telangana and courts in Telangana all have jurisdiction over the matters arising under or out of this agreement.

	
	
	
	
	
	
	
	
	

	
	



	LABOUR CONDITIONS:   The contractor shall be abide by the labour laws as may be current and specified from time to time.

	
	
	
	
	
	
	
	
	

	
	        The contractor should provide reasonable facilities to the labourers such as shelter, drinking water washing and sanitary facilities etc., residential accommodations recreational and cultural activities etc., 

	
	
	
	
	
	
	
	
	

	
	



	TOOLS & SEIGNIORAGE:The contractor shall, unless otherwise specially stated in the tender notice and subsequently in this basis in the contract be responsible for the payment where ever payable of all import duties tools and control duties, Seignorage, quarry fees etc., on all materials and articles that he may use. Seigniorage and local cost charges payable on the materials used by the tenderer in the work will be recovered at rates fixed by competent authority from time from the contractors bills and the same will be remitted to Mines & Minerals Department.

	
	
	
	
	
	
	
	
	

	
	       Not withstanding anything contained in section 10 of the Indian Act of 1984 the rates of item involving the use or supply of articles obtained be the contractor from outside  India shall remain unaffected by any changes that maybe introduced in the customs duties.

	
	



	
	
	
	
	
	
	
	

	
	CONTRACTORS RISK AND INSURANCE:   Clause 50 of the PS to APSS will be effective subject to the following modifications.

	
	
	
	
	
	
	
	
	

	
	        The words "Work - executive" Occurring in line 1 of the above clause will also include work under execution.





TENDERER









	
	
	
	
	
	
	
	
	

	
	



	COVERING OF WORK:   The contractor shall give not less than five days notice in writing to Superintending Engineer of the work which is proposed to be covered up or placed beyond the reach of measurement so that the measurements and shall not cover up or place beyond the reach of measurements, with out such notice having been given or consent obtained, the same shall be made for such work or for materials with which the same was executed.

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

		



	TERMS OF PAYMENT:  Normal payment terms as per TSTRANSCO conditions apply.

	
	
	
	
	
	
	
	
	

	
	



	RECOVERIES:  Recoveries due from contractor shall be made from bills approved for payment every month or at other periods, when the bills are prepared for the various items in the following order of priorities and extents.

	
	
	
	
	
	
	
	
	

	i)
	Penalty in full, if levied

	
	
	
	
	
	
	
	
	

	ii)
	Expenditure, if any, incurred by the TSTRANSCO on the contractors behalf on labour of materials in full.

	
	
	
	
	
	
	
	
	

	iii)
	Charges on account of supplies of materials like cement, steel etc., actually used upon various items of works billed for.

	
	
	
	
	
	
	
	
	

	iv)
	Hire charges for machinery, if any

	
	
	
	
	
	
	
	
	

	v)
	Other recoveries
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	vi)
	Recovery of advance and secured payments or payments for preliminary works in full or installment due if the same may have been allowed

	
	
	
	
	
	
	
	
	

	
	Out standing recoveries, if any shall be made from the succeeding bills with the provision that the out standing payment for any items shall for purpose of recovery, be added to the same items for recovery in the aforesaid succeeding bills. 

	
	



	
	
	
	
	
	
	
	

	
	PAYMENT AND CERTIFICATES:  Clause 68 of the PS APSS applies with the following modifications.

	
	
	
	
	
	
	
	
	

	 a)
	For the 92.5% occurring in the 4 of the above clause read as 95%
	
	

	
	
	
	
	
	
	
	
	

	 b)
	For 7.5% occurring in line 6 of the above clause, read as 0%
	
	

	
	
	
	
	
	
	
	
	

	 c)
	Description within brackets deleted.
	
	
	
	

	
	
	
	
	
	
	
	
	

	 d)
	For "earnest money……………….work done: occurring in lines 11 to 2 read as follows.

	
	
TENDERER

	
	
	
	
	
	
	

	
	      "Earnest money deposit and security deposit retained as security and a sum equal to 5% of the total value of work done retained in the bills."


	
	
	
	
	
	
	
	
	

	
e)
	For the works six months occurring in line 15 of the above clause 

	
	
	
	
	
	
	
	
	

	
	



	 All taxes, duties etc., payable to the Government, Quasi Government. Bodies  including sales tax on works contract/turnover at the rates as on the date of  opening of tender are deemed to be included in the quoted prices. Stationery    variations in the applicable rates or newly introduced taxes/duties will be  TSTRANSCO. The contractor shall first pay the same and claim reimbursement from TSTRANSCO to the extent admissible as above, However the corporation will not be responsible for payments/excess payments made under misapprehension of law.

	
	



	
	
	
	
	
	
	
	

	
	ARBITRATION:

	
	
	
	
	
	
	
	
	

	1
	All and any disputes or differences arising out of or touching the order based on this specification shall be decided by a panel of arbitrators as detailed below and as per arbitration act NO. of 1990 to the Arbitration Act 194 amended vide G.O.No.7, Dt:10-05-1990.

	i) Disputes involving   amounts up to Rs.10,000/- and below
	Superintending Engineer of thee Corporation other than the circle too which the disputes relates.

	ii) Disputes involving amount  from
Rs. 10,000/-   to Rs. 50,000/-
	Any Chief Engineer of the 
Corporation.






	
	
	
	
	
	
	
	
	

	
	



	MATERIALS TO BE FURNISHED BY THE CONTRACTOR:    The contractor will be required to procure all the materials necessary for completion of the work, except the materials indicated in Schedule. The contractor will be required to handle all these materials. The cost of the materials should include the cost of handling and hauling.





TENDERER




	
	
	
	
	
	
	
	
	

	
	



	ASSISTANCE IN PROCUREMENT OF PRIORITES, PERMITS, LICENCES OR OTHER FACILITIES ETC:

	
	
	
	
	
	
	
	
	

	
	       The Superintending Engineer/OMC/TSTRANSCO/Nalgonda, Division in charge of work, or request by the contractor, will if in his opinion the request is reasonable and is in the interest of the work and its progress assist the contractor in procurement of necessary licenses for obtaining necessary plant, machinery or materials not available locally.

	
	                                                        
	
	
	
	

	
	       The department will also assist the contractor in securing priorities for deliveries, transport etc., where such are needed. The Transco will not however be responsible for the non-availability of any of the above facilities or delay in this behalf and for claims either in cost or time on account of such failures or delays and the contractor is not entitled for any claim against TSTRANSCO.

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	



	DRAWINGS:The drawings enclosed to the specifications are representative and only indicative of the nature of work included in this contract. The actual detailed construction drawings, the contractor shall be given suitable extension of time as may be decided by the Engineer-in-charge. However, the contractor shall not be entitled to any type of claim whatsoever on this account.  

	
	



	
	
	
	
	
	
	
	

	
	

	
	Triplicate copies of contractors orders subletting the work to sub contractors are to be submitted for approval by the Chief Engineer/Rural Zone/TSTransco/Hyderabad. 

	
	



	
	
	
	
	
	
	
	

	
	The Seigniorage charges shall be recovered from the contractors as per government.

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	



							Sd/-
                                                                              SUPERINTENDING  ENGINEER,
TENDERER                                                                       OMC CIRCLE: TSTRANSCO,
                                                                            NALGONDA





	
	
	
	TECHNICAL  SPECIFICATIONS
	
	
	

	
	
	
	
	
	
	
	
	

	GENERAL:
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	           The specifications for works should confirm to the relevant clauses of APSS and also special specifications included in the tender schedule herein. If, there is any difference between them the specifications will prevail if there is no detailed specification in APSS than the work shall be carried out as per the instruction of the Engineer-in-charge.   

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	SPECIAL SPECIFICATION
	
	
	

	
	
	
	
	
	
	
	
	

	         The clause 69 (b) of PS to APSS which forms part of all the civil contracts is modified as under "Whenever the withheld amount reaches Rs.1000/- or a multiple there of contract or may, at his deposit with Superintending Engineer/OMC/TSTRANSCO/Nalgonda an equal amount in sum of Rs.1000/- of multiples thereof in any of the forms of interest bearing securities recognized for the purpose by AP Public works account code and subject to the provisions therein contained or a Bank guarantee from a Schedule Bank. In which case the equivalent with-held amount shall be paid to him forthwith".

	
	
	
	
	
	
	
	
	

	        The contractor will be permitted to exercise the option in this clause, subject only to the conditions that the rate of progress contained in the articles of agreement is properly maintained.







	Sd/-
                                                                                  SUPERINTENDING  ENGINEER, TENDERER                                                                   OMC CIRCLE: TSTRANSCO,
                                                                                  NALGONDA.












BILL OF QUANTITIES

1. The Quantities given are those upon which tender cost of the work is based but they are subject to alternations. Omissions, deductions, or additions as provided for in conditions of this contract and do not necessarily shown the actual quantities of work to be done, the unit rate noted below are those governing payment of extras for additions or deductions for omissions according to the conditions of the contract as set forth in the preliminary specification of APSS of the contract

2. It is to be expressly understood that the measured work to be taken not withstanding any customary practice to the customary according to the actual quantities when in place and finished according to the drawing or as may be ordered from time to time by the Superintending Engineer and cost calculated by measuring or as weight at the respective prices without any additional charges for any necessary or contingent works they with. The rates quoted are for works in site completed every respect and are firm not subject to adjustment with variations in cost of labour, materials or any other factors effecting prices and services.

3. For all items of work which are more than 10% in excess of the Quantities shown in the bill of quantities the rate payable for the excess quantities beyond 10% shall be either tender rate or the SS rate for the item plus or minus the overall tender percentage whichever is less. The SS rate means the rate within the estimate has been prepared for comparison with tenders.

4. The rates quoted by the contractors are firm till completion of the work in to No price variation of rates is allowed in case of delay in handling over of site to the contractors if any by the department. However, Corresponding extension of time will only be granted to the contractors.





                                                                                                  
	Sd/-
                                                                                  SUPERINTENDING  ENGINEER,
TENDERER                                                                    OMC CIRCLE:TSTRANSCO,
                                                                                  NALGONDA.






	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	            

	
	
	
	
	
	
	
	
	
	



