
Sl . 
No. DESCRIPTION OF ITEM OF WORK APDSS  

No.
Basic Rate

Rs. Per
AMOUNT

Rs.

Material 
%

Material 
Cost

Labour 
cost

1 20.00 Cum

Earthwork excavation in all types of soils (up to stone matrix)which can be excavated with pick
axe and crow bars and do not require blasting in all conditions such as dry, wet and slushy etc.
covering initial lead and lift etc and backfilling the foundations (after laying foundations) with
excavated earth complete as per the the directions of the Engineer in charge for the finished
item of work. .

308 174.29 One 
Cum 3485.80 0.00 0.00 3485.80

2 6.00 Cum

Laying of Cement Concrete (1:4:8) mix using 40mm size HBG Machine crushed metal for
foundations including cost and conveyance of all materials at all leads and lifts, ramming,
consolidating, curing etc,complete. for finished item of work as per directions of the Engineer-in-
charge.          

402 4055.60 One 
Cum 24333.60 0.70 17033.52 7300.08

3 24.00 Cum

Construction of RR Msaonry in CM (1:6) using hard CRS , rough granite stone and bond stones
(0.16 cum) including cost and conveyance of all matreials., labour charges, water lead ,
Curing, all leads and lifts etc., complete for finished item of work as per directions of the Engineer-
in-charge.

601 & 
615 3562.06 One 

Cum 85489.44 0.52 44454.51 41034.93

4 1.00 Cum

Brick Masonry in CM (1:6) with common burnt clay bricks of class as per Table-1 of IS:1077-1992
Non-Modular or traditional size 23 x 11 x 7 cms of approved quality, including cost &
conveyance of all materials, labour charges, scaffolding leads, lifts and curing complete as per
the directions of  the Engineer in charge for the finished item of work . 

501 
&504 5403.35 One 

Cum 5403.35 0.70 3782.35 1621.01

5 15.00 Cum

Plain Cement concrete - Nominal Mix (1:3:6) with 12 to 20mm HBG metal for
encasing/embedding the structural steel supportng 'Y' angles with necessary form work
including cost and conveyance of all materials, labour charges, water charges, tools and
tackles, all leads & lifts etc., complete for finished item of work as per directions of the Engineer-
in-charge. (IS-456)

402 5290.69 One 
Cum 79360.35 0.69 54758.64 24601.71

6 55.00 Cum

Providing borrowed gravel for foundations and basement in layers, including cost &
conveyance of all materials, labour charges, leads, lifts , watering and consolidating to required
density complete as per the directions of the Engineer in charge for the finished item of work(
APSS No. 309&310) 

329.11 18101.05 0.74 13394.78 4706.27

7 5.00 Sqm
Supplying & Fixing of expansion joint filler board conforming to IS: 1838 for buildings, columns,
beams and slabs 20 mm THICK of CC road in lateral and longitudinal direction complete as per
the direction of the Engineer in charge for the finished item of work.

388.56 1942.80 0.94 1826.23 116.57

8 18.00 Sqm
Plastering to Uneven surfaces of RR /CR, PCC with CM(1:5) 20mm. thick including cost &
conveyance of all materials, labour charges, leads, lifts and curing complete as per the
directions of  the Engineer in charge for the finished item of work.

903 & 
904 207.24 One 

Sqm 3730.32 0.36 1342.92 2387.40

221846.71 136592.94 85253.77
Material VAT is already included in the materials of above work items 136592.94 0.00

15.00% Service tax with surcharges 14% plus (0.50% Swatcha Bharat cess + 0.50% Krishi Kalyan cess) on
labour charges of  above civil work items 85253.77 12788.07 sd/-

1% Cess towards labur welfare @ 1 % on total value of  above civil work items 221846.71 2218.47
236853.24
236853.00Or Say

Superintending Engineer
OMC,Mahabubnagar

    QUANTITY

SHEDULE
Name of the work : Estimate for construction of stacking platform for material storage at existing 220/132/33 KV SS Wanaparthy
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